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(c) The vessel, its equipment, movable 
stores, cargo, or other ship’s materials shall 
not be considered Government-furnished 
property. 

(End of clause) 

3052.217–97 Discharge of liens (USCG). 
As prescribed in USCG guidance at 

(HSAR) 48 CFR 3017.9000(a) and (b), in-
sert the following clause: 

DISCHARGE OF LIENS (DEC 2003) 

(a) The Contractor shall immediately dis-
charge or cause to be discharged, any lien or 
right in rem of any kind, other than in favor 
of the Government, that exists or arises in 
connection with work done or materials fur-
nished under this contract. 

(b) If any such lien or right in rem is not 
immediately discharged, the Government, at 
the expense of the Contractor, may dis-
charge, or cause to be discharged, the lien or 
right. 

(End of clause) 

3052.217–98 Delays (USCG). 
As prescribed in USCG guidance at 

(HSAR) 48 CFR 3017.9000(a) and (b), in-
sert the following clause: 

DELAYS (DEC 2003) 

When during the performance of this con-
tract the Contractor is required to delay 
work on a vessel temporarily, due to orders 
or actions of the Government respecting 
stoppage of work to permit shifting the ves-
sel, stoppage of hot work to permit bun-
kering, stoppage of work due to embarking 
or debarking passengers and loading or dis-
charging cargo, and the Contractor is not 
given sufficient advance notice or is other-
wise unable to avoid incurring additional 
costs on account thereof, an equitable ad-
justment shall be made in the price of the 
contract pursuant to the ‘‘Changes’’ clause. 

(End of clause) 

3052.217–99 Department of Labor safe-
ty and health regulations for ship 
repairing (USCG). 

As prescribed in USCG guidance at 
(HSAR) 48 CFR 3017.9000(a) and (b), in-
sert the following clause: 

DEPARTMENT OF LABOR SAFETY AND HEALTH 
REGULATIONS FOR SHIP REPAIR (DEC 2003) 

Nothing contained in this contract shall 
relieve the Contractor of any obligations it 
may have to comply with— 

(a) The Occupational Safety and Health 
Act of 1970 (29 U.S.C. 651, et seq.); 

(b) The Safety and Health Regulations for 
Ship Repairing (29 CFR part 1915); or 

(c) Any other applicable Federal, State, 
and local laws, codes, ordinances, and regula-
tions. 

(End of clause) 

3052.217–100 Guarantee (USCG). 

As prescribed in USCG guidance at 
(HSAR) 48 CFR 3017.9000(c), insert the 
following clause: 

GUARANTEE (DEC 2003) 

(a) In the event any work performed or ma-
terials furnished by the contractor prove de-
fective or deficient within 60 days from the 
date of redelivery of the vessel(s), the Con-
tractor, as directed by the Contracting Offi-
cer and at its own expense, shall correct and 
repair the deficiency to the satisfaction of 
the Contracting Officer. 

(b) If the Contractor or any subcontractor 
has a guarantee for work performed or mate-
rials furnished that exceeds the 60 day pe-
riod, the Government shall be entitled to 
rely upon the longer guarantee until its expi-
ration. 

(c) With respect to any individual work 
item identified as incomplete at the time of 
redelivery of the vessel(s), the guarantee pe-
riod shall run from the date the item is com-
pleted. 

(d) If practicable, the Government shall 
give the Contractor an opportunity to cor-
rect the deficiency. 

(1) If the Contracting Officer determines it 
is not practicable or is otherwise not advis-
able to return the vessel(s) to the Con-
tractor, or the Contractor fails to proceed 
with the repairs promptly, the Contracting 
Officer may direct that the repairs be per-
formed elsewhere, at the Contractor’s ex-
pense. 

(2) If correction and repairs are performed 
by other than the Contractor, the Con-
tracting Officer may discharge the Contrac-
tor’s liability by making an equitable deduc-
tion in the price of the contract. 

(e) The Contractor’s liability shall extend 
for an additional 90-day guarantee period on 
those defects or deficiencies that the Con-
tractor corrected. 

(f) At the option of the Contracting officer, 
defects and deficiencies may be left uncor-
rected. In that event, the Contractor and 
Contracting Officer shall negotiate an equi-
table reduction in the contract price. Failure 
to agree upon an equitable reduction shall 
constitute a dispute under the Disputes 
clause of this contract. 
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(End of clause) 

3052.219–70 Small Business subcon-
tracting program reporting. 

As prescribed in (HSAR) 48 CFR 
3019.708–70(a), insert the following 
clause: 

THE SMALL BUSINESS SUBCONTRACTING 
PROGRAM REPORTING (DEC 2003) 

(a) The Contractor shall submit the Sum-
mary Subcontract Report (Standard Form 
295 (SF–295)) to the Department of Homeland 
Security, Office of Small and Disadvantaged 
Business Utilization, Washington, DC, 20528. 

(b) The Contractor shall include this clause 
in all subcontracts that include the clause at 
(FAR) 48 CFR 52.219–9. 

(End of clause) 

3052.219–71 DHS mentor-protégé pro-
gram. 

As prescribed in (HSAR) 48 CFR 
3019.708–70(b), insert the following 
clause: 

DHS MENTOR-PROTÉGÉ PROGRAM (DEC 2003) 

(a) Large businesses are encouraged to par-
ticipate in the DHS Mentor-Protégé program 
for the purpose of providing developmental 
assistance to eligible small business protégé 
entities to enhance their capabilities and in-
crease their participation in DHS contracts. 

(b) The program consists of: 
(1) Mentor firms, which are large prime 

contractors capable of providing develop-
mental assistance; 

(2) Protégé firms, which are small busi-
nesses, veteran-owned small businesses, serv-
ice-disabled veteran-owned small businesses, 
HUBZone small businesses, small disadvan-
taged businesses, and women-owned small 
business concerns; and 

(3) Mentor-Protégé agreements, approved 
by the DHS OSDBU. 

(c) Mentor participation in the program 
means providing business developmental as-
sistance to aid Protégés in developing the 
requisite expertise to effectively compete for 
and successfully perform DHS contracts and 
subcontracts. 

(d) Large business prime contractors, serv-
ing as mentors in the DHS mentor-protégé 
program, are eligible for a post-award incen-
tive for subcontracting plan credit by recog-
nizing costs incurred by a mentor firm in 
providing assistance to a protégé firm and 
using this credit for purposes of determining 
whether the mentor firm attains a subcon-
tracting plan participation goal applicable 
to the mentor firm under a DHS contract. 
The amount of credit given to a mentor firm 
for these protégé developmental assistance 
costs shall be calculated on a dollar for dol-

lar basis and reported via the SF–295; for ex-
ample, the mentor/large business prime con-
tractor reports a $10,000 subcontract to the 
protégé/small business subcontractor and 
$5,000 of developmental assistance to the 
protégé/small business subcontractor as 
$15,000 ($10,000 traditional subcontract plus 
$5,000 in developmental assistance for a total 
of $15,000). 

(e) Contractors interested in participating 
in the program are encouraged to contact 
the DHS OSDBU for more information. 

(End of clause) 

3052.219–72 Evaluation of prime con-
tractor participation in the DHS 
mentor-protégé program. 

As prescribed in (HSAR) 48 CFR 
3019.708–70(c), insert the following 
clause: 

EVALUATION OF PRIME CONTRACTOR PARTICI-
PATION IN THE DHS MENTOR-PROTÉGÉ PRO-
GRAM (DEC 2003) 

This solicitation contains a source selec-
tion factor or subfactor regarding participa-
tion in the DHS Mentor-Protégé Program. In 
order to receive credit under the source se-
lection factor or subfactor, the offeror shall 
provide a signed letter of mentor-protégé 
agreement approval from the DHS OSDBU. 

(End of clause) 

3052.222–70 Strikes or picketing affect-
ing timely completion of the con-
tract work. 

As prescribed in (HSAR) 48 CFR 
3022.101–71(a), insert the following 
clause: 

STRIKES OR PICKETING AFFECTING TIMELY 
COMPLETION OF THE CONTRACT WORK (DED 
2003) 

Notwithstanding any other provision here-
of, the Contractor is responsible for delays 
arising out of labor disputes, including but 
not limited to strikes, if such strikes are 
reasonably avoidable. A delay caused by a 
strike or by picketing which constitutes an 
unfair labor practice is not excusable unless 
the Contractor takes all reasonable and ap-
propriate action to end such a strike or pick-
eting, such as the filing of a charge with the 
National Labor Relations Board, the use of 
other available Government procedures, and 
the use of private boards or organizations for 
the settlement of disputes. 
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